STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 21
NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

12/ 14/ 00
08- 496004

08- SBD- 40- R37. 4/ R37. 5

Bl D

SUMMARY

I N SAN BERNARDI NO COUNTY NEAR
LUDLOW FROM 0. 2 KM WEST COF Pl SGAH

OVERHEAD TO 0.3 KM EAST OF Pl SGAH

OVERHEAD

REPLACE BRI DGE DAMAGED PEDESTALS

FUND TOTAL HA23 619, 000
ENG NEERS EST 495, 682. 00
RAS
Bl D TOTAL BI DDER | D
607, 299. 00 5
650, 160. 00 1
747, 380. 00 2
799, 000. 00 7
813, 385. 00 6

0. 0% WOMEN' S BUSI NESS ENTERPRI SES -

AMOUNT OVER 111, 617.00

RR

DEPARTMENT OF TRANSPORTATI ON

I NVOLVEMENT

Bl D245
PAGE 1

12/ 18/ 00
CONTRACT CODE 'C '
36 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

100

PERCENT OVER EST 22.52

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

BEADOR CONSTRUCTI ON COVPANY
I NC

P OBOX 1

CORONA DEL MAR CA 92625

R J BULLARD CONSTRUCTI ON | NC

980 PARK CENTER DRI VE SUI TE J
VI STA CA 92083
ROE CONSTRUCTI ON CO

P O BOX 8277

TRUCKEE CA 96162

E L YEAGER CONSTRUCTI ON
COVPANY | NC

P O BOX 87

RI VERS|I DE CA 92509- 2405
GRI FFI TH COVPANY

P O BOX 2150
SANTA FE SPRINGS CA 90670

FAX

FAX

FAX

FAX

FAX

949 724-0264
00720483
949 724-0267

760 597-8736
00749529
760 597-8739

530 587-9176
00583031
530 550-9303

909 684-5360
00140069
909 788-2449

562 929-1128
00000088
562 929-3799

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



08- 496004

08- SBD- 40-R

12/ 14/ 00

6

856, 656. 00

939, 949. 00

3

4

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA 96049- 1539
GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

530 365-3930
00494255
FAX 530 365-5465

831 724-1011
00000089
FAX 831 768-4021

Bl D245
PAGE 2
12/ 18/ 00
CC PREF CLAI MED

CC PREF CLAI MED



08- 496004 Bl D245

08- SBD- 40-R PAGE 3
12/ 14/ 00 12/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
05 G L M CONTRACTORS REI NFORCI NG STEEL

REDLANDS CA
HURRI CANE AND POWAY FENCE CO FENCE AND METAL BEAM GUARD RAI L
RAMONA CA
MURPHY | NDUSTRI AL COATI NGS PAI NTI NG AND WORK AREA MONI TORI NG
SIGNAL HILL CA
SEW LLOW I NC COLD PLANE ASPHALT CONCRETE

BEAUMONT CA



08- 496004 Bl D245

08- SBD- 40-R PAGE 4
12/ 14/ 00 12/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE METAL BEAM GUARD RAI L AND FENCE
Rl VERSI DE CA
GL M REI NFORCI NG STEEL
REDLANDS CA
MURPHY | NDUSTRI AL PAI NTI NG PAI NTI NG EPOXY AND CRACK | NJECTI ON
LONG BEACH CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASPHALT CONCRETE
Rl VERSI DE CA
ROBERT TEMPLE VELDI NG VEELDI NG
RIALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE GUARD RAIL, FENCE AND CAST | N DRI LLKED HOLE PI LI NG ( PART)
RI VERSI DE CA
PAVEMENT RECYLI NG SYSTEMS PAVI NG AND RUMBLE STRI P ( PORTI ON)
Rl VERS| DE CA
PENHALL CO DEMCLI STI ON AND JO NT SEAL ( PORTI ON)
I RVINE CA
SM TH AND SON SI GNS AND TRAFFI C CONTROL ( PORTI ON)

FALLBROOK CA



08- 496004
08- SBD- 40-R
12/ 14/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
12/ 18/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

07

ALCORN FENCE

Rl VERSI DE CA

ALCORN FENCE

Rl VERSI DE CA

G L M CONTRACTORS | NC
REDLANDS CA

LUNDEEN COATI NGS
FONTANA CA

LUNDEEN COATI NGS
FONTANA CA

CRANGE COUNTY STRI PI NG
ORANGE CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

PENHALL

ANAHEI M CA

SM TH AND SON
FALLBROOK CA

X TREME VEELDI NG

SAN BERNARDI NO CA

CAST I N DRI LLED HOLE CONCRETE PI LI NG

METAL BEAM GUARD RAI L AND FENCE

REBAR

CLEAN AND PAI NT, SPOT BLAST AND PAI NT UNDERCOAT ( PART)
WORK AREA MONI TORI NG ( PORTI ON)

STRI PI NG

COLD PLANE, REMOVE ASPHALT CONCRETE SURFACI NG ( PORTI ON)
BRI DGE REMOVAL AND JO NT SEAL ( PORTI ON)

CONSTRUCTI ON AREA SI GNS AND FLASHI NG BEACONS

REPAI R STEEL d RDER ( PORTI ON)



08- 496004
08- SBD- 40-R
12/ 14/ 00

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 6
12/ 18/ 00

06

ALCORN FENCE

Rl VERSI DE CA

CALMEX ENG NEERI NG

Rl VERSI DE CA

GL M

REDLANDS CA

LUNDEEN COATI NGS
FONTANA CA

ORANGE COUNTY STRI PI NG
ORANGE CA

PAVEMENT RECYCLI NG SERVI CES
RI VERSI DE CA

PENHALL

ANAHEI M CA

SM TH AND SONS
FALLBROOK CA

Bl DDER | D NAME AND ADDRESS

FENCE AND METAL BEAM GUARD RAI L

ASPHALT CONCRETE PAVEMENT

REBAR

PAI NTI NG AND BLASTI NG

STRI PE AND MARKERS

COLD PLANE

BRI DGE DEMOLI TI ON AND JO NT SEAL
CONSTRUCTI ON SI GNS AND FLASHI NG BEACONS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CALMEX ENG NEERI NG

Rl VERSI DE CA

HURRI CANE AND POWAY FENCE
RAMONA CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE

FENCE AND GUARD RAI L



08- 496004
08- SBD- 40-R
12/ 14/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
12/ 18/ 00
SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

03

MURPHY | NDUSTRI AL COATI NGS
LONG BEACH CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

WEST COAST DEMCLI TI ON
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

CLEAN AND PAI NT

COLD PLANE ASPHALT CONCRETE

DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

FONTANA STEEL

RANCHO CUCAMONGA CA

HURRI CANE AND POMAY FENCE CO
RAMONA CA

MURPHY | NDUSTRI AL COATI NG | NC
SIGNAL HI LL CA

PAVEMENT RECYLI NG I NC

Rl VERS| DE CA

PENHALL COVPANY

I RVINE CA

REI NFORCI NG STEEL

FENCI NG AND GUARD RAI L

REPAI R CRACKS AND WORK AREA MONI TORI NG
COLD PLANE ASPHALT CONCRETE

DEMOLI TI ON AND JO NT SEAL



08- 496004 Bl D245

08- SBD- 40- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
12/ 14/ 00 12/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY BI D ANOUNT
1 020071 TEMPORARY TORTOl SE FENCE M 830 18. 00 14, 940. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 009. 00* 15, 009. 00
4 120200 FLASH NG BEACON ( PORTABLE) EA 2 1, 800. 00 3, 600. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 10, 000. 00 20, 000. 00
6 129000 TEMPORARY RAI LI NG ( TYPE K) M 840 50. 00 42, 000. 00
7 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 325. 00 4, 550. 00
8 129150 TEMPORARY TRAFFI C SCREEN M 840 7.50 6, 300. 00
9 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 2, 260 5. 00 11, 300. 00
10 151536 RECONSTRUCT FENCE (TYPE BW M 18 100. 00 1, 800. 00
11 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 54 150. 00 8, 100. 00
(WOOD POST)
12 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 5, 080 3.00 15, 240. 00
13 153235 CLEAN BRI DGE DECK MR 2,210 6. 50 14, 365. 00
14 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 30, 000. 00* 30, 000. 00
15 260210 AGGREGATE BASE ( APPROACH SLAB) VB 13 250. 00 3, 250. 00
16 390103 ASPHALT CONCRETE ( TYPE B) TONN 650 75.00 48, 750. 00
17 390180 ASPHALT CONCRETE ( BRI DGE) TONN 270 75.00 20, 250. 00
18 394050 RUMBLE STRI P STA 15 200. 00 3, 000. 00
19 490651 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 4.5 1, 250. 00 5, 625. 00
Pl LI NG ( GUARD RAI LI NG)
20 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 11 2,500. 00 27, 500. 00
21 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 129 900. 00 116, 100. 00
(TYPE R)
22 511130 | NJECT CRACK ( EPOXY) M 3 500. 00 1, 500. 00
23 (F) 518040 REPLACE BEARI NG PAD EA 16 2,500. 00 40, 000. 00
24 (S) 048392 JONT SEAL M 84 125. 00 10, 500. 00
(TYPE A SILICONE - MR 30 M)
25 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 940 12.00 11, 280. 00
26 (F) 540102 TREAT BRI DGE DECK MR 2,210 6. 50 14, 365. 00
27 (F) 540108 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 885 20. 00 17, 700. 00
28 (F) 550102 STRUCTURAL STEEL (BRI DGE) KG 475 35. 00 16, 625. 00
29 048393 REPAI R STEEL G RDER CRACKS M 1 5, 000. 00 5, 000. 00
30 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 8, 000. 00* 8, 000. 00
31 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT MR 1 1, 000. 00 1, 000. 00
32 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 2, 500. 00* 2, 500. 00
33 (F) 839401 CONCRETE BARRI ER M 5 500. 00 2, 500. 00
34 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 2,160 1.75 3, 780. 00



Bl D245

08- 496004
08- SBD- 40-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
12/ 14/ 00 12/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 16 50. 00 800. 00
36 999990 MOBI LI ZATI ON LS LUW SUM 55, 070. 00* 55, 070. 00

TOTAL 607, 299. 00



| TEM

OCO~NOOTOR~WNE

08- 496004

08- SBD- 40-R

12/ 14/ 00

. 00*
.00
.50
.00
. 00*

28000.
10000.
10000.
5000.
2000.
3240.
240.
60000.
650, 160. 0

SUMMARY

0

1,125.
1. 300.
2’ 000.

2. 000.

OF

00

.00

00*

REMA

5000.
4320.

192.
60000.
747, 380. 00

I NI NG BI DDERS
_______________________________ |
| FOURTH
| BI D AMOUNT
_______________________________ |
00| 12.00 9960
00| 3, 500. 00* 3500
00| 4, 000. 00* 4000
00| 1, 500. 00 3000
00| 5, 250. 00 10500
00| 44.00 36960
00| 265. 00 3710
00| 8. 00 6720
00| 3.00 6780
00| 75. 00 1350
00| 260. 00 14040
00| 5. 00 25400
00| 25. 00 55250
00| 35, 880. 00* 35880
00| 310. 00 4030
00| 50. 00 32500
00| 57. 00 15390
00| 52. 00 780
00| 1, 200. 00 5400
00| 9, 000. 00 99000
00| 915. 00 118035
00| 675. 00 2025
00| 4,700. 00 75200
00| 155. 00 13020
00| 9.00 8460
00| 13.00 28730
00| 20. 00 17700
00| 39. 00 18525
00| 26, 175. 00 26175
00| 14, 000. 00* 14000
00| 6, 000. 00 6000
00| 10, 000. 00* 10000
00| 700. 00 3500
00| 2.00 4320
00| 10. 00 160
00| 79, 000. 00* 79000
799, 000. 00

Bl D245
PACGE 10
12/ 18/ 00
FI FTH
BI D AMOUNT
25.00 20750.
8, 500. 00* 8500.
21, 000. 00* 21000.
2, 750. 00 5500.
12, 000. 00 24000.
46. 00 38640.
550. 00 7700.
11.50 9660.
8. 00 18080.
40. 00 720.
130. 00 7020.
7.00 35560.
14. 00 30940.
34, 000. 00* 34000.
760. 00 9880.
144. 00 93600.
182. 00 49140.
1,125.00 16875.
1,120. 00 5040.
600. 00 6600.
900. 00 116100.
600. 00 1800.
3, 350. 00 53600.
230. 00 19320.
2.00 1880.
8.50 18785.
16. 00 14160.
22.00 10450.
17, 000. 00 17000.
13, 500. 00* 13500.
1, 265. 00 1265.
25, 000. 00* 25000.
1, 000. 00 5000.
1.00 2160.
10. 00 160.
70, 000. 00* 70000.
813, 385. 00



08- 496004 Bl D245

08- SBD- 40- R SUMMARY OF REMAINING BIDDERS PAGE 11
12/ 14/ 00 12/ 18/ 00
R T EEeEEEEEPE R I EEEEPEEREPE
| TEM SI XTH | SEVENTH
| BI D ANOUNT | Bl D ANOUNT
[ m R T E e P L PPt
1] 11.00 9130. 00| 17.00 14110. 00
2 | 5, 000. 00* 5000. 00| 4, 500. 00* 4500. 00
3| 10, 000. 00* 10000. 00| 40, 000. 00* 40000. 00
4 | 1, 500. 00 3000. 00| 600. 00 1200. 00
5 | 8, 000. 00 16000. 00| 10, 000. 00 20000. 00
6 | 65. 00 54600. 00| 50. 00 42000. 00
7| 250. 00 3500. 00| 210. 00 2940. 00
8 | 5. 00 4200. 00| 8. 00 6720. 00
9 | 10. 00 22600. 00| 1.98 4474. 80
10 | 72.00 1296. 00| 35. 00 630. 00
11 | 146. 00 7884. 00| 150. 00 8100. 00
12 | 5. 00 25400. 00 6. 00 30480. 00
13 | 6. 50 14365. 00| 40. 00 88400. 00
14 | 50, 000. 00* 50000. 00| 148, 697. 20* 148697. 20
15 | 100. 00 1300. 00| 40. 00 520. 00
16 | 116. 00 75400. 00| 70. 00 45500. 00
17 | 165. 00 44550. 00| 65. 00 17550. 00
18 | 977. 00 14655. 00| 95. 00 1425. 00
19 | 1, 000. 00 4500. 00| 1,120. 00 5040. 00
20 | 1, 250. 00 13750. 00| 2,900. 00 31900. 00
21 | 1, 225.00 158025. 00| 1, 200. 00 154800. 00
22 | 1, 250. 00 3750. 00| 420. 00 1260. 00
23 | 7,000. 00 112000. 00| 1, 850. 00 29600. 00
24 | 150. 00 12600. 00| 155. 00 13020. 00
25 | 10. 00 9400. 00| 9.00 8460. 00
26 | 5. 50 12155. 00| 6. 00 13260. 00
27 | 25.00 22125. 00| 28.00 24780. 00
28 | 25. 00 11875. 00| 50. 00 23750. 00
29 | 25, 000. 00 25000. 00| 20, 000. 00 20000. 00
30 | 6, 900. 00* 6900. 00| 9, 000. 00* 9000. 00
31 | 6, 100. 00 6100. 00| 9, 000. 00 9000. 00
32 | 3, 500. 00* 3500. 00| 10, 000. 00* 10000. 00
33 | 1, 000. 00 5000. 00| 3, 000. 00 15000. 00
34 | .90 1944. 00 1.70 3672. 00
35 | 9.50 152. 00| 10. 00 160. 00
36 | 85, 000. 00* 85000. 00| 90, 000. 00* 90000. 00

TOT 856, 656. 00 939, 949. 00



